



LES FILE DRYWALL, INC.

116 INDUSTRIAL NE ALBUQUERQUE, NEW MEXICO 87107

FAX

Price Quote

To: Zorro Ranch	Job:
------------------------	-------------

ATTN: [REDACTED]

Date: 6/13/2012

From: Ramon Sandoval

Description of work:	Price:
1: Patch and repair all block wall on site	\$12,594
2: @ Mech Building, Patch and Repair stucco where needed, install control joint @ +/- 7'-0" also refinish north wall of Mech. Building	\$9,040
2A: Scaffolding And Claen Up	\$2,500
3:@ Cottage, Patch and repair stucco where needed, also refinish East wall	\$10,397
3A: Scaffolding and Clean up	\$2,550
4: @ Main House Upper level, Patch and repair where needed, refinish East wall	\$11,247
4A: Scaffolding and Clean up	\$1,529
5: @ Deck, Patch and repair where needed, also repair coulms	\$4,200
6: @ Main House Lower Level, Patch and repair where needed	\$7,530
6A: Scaffolding and claen up	\$2,550
7: Patch nad repair East Proch dur to roof leak Mural by others	\$4,500
8: @ Court Yard, patch and repait coulms and Mis. Items	\$4,200
NM Gross Recipt Tax-Santa Fe Cointy	\$5,063

Total Price	\$77,900
--------------------	-----------------

The pricing of this change order is good for thirty days, after which a review will be required. We reserve the right to determine and request the cost of impact and/or delay caused by this change until approvals and proceed instructions can be established. Any contract modification resulting from this proposal shall contain the following language: The extension of time for procurement of equipment and material is 00 working days. The extension of time because of labor hours added by this change is 00 working days. The General Contractor may also request that this work be preformed on a overtime basis as not to impact original contract work and this request will constitute extra cost beyond this change of work.