
U.S. Department of Justice 

Federal Bureau of Prisons 

Metropolitan  Correctional Center 

New York, New York 10007 

July 17, 2019 

MEMORANDUM FO REGIONAL DIRECTOR 

FROM: arden 

SUBJECT: Request of B&F Project Asbestos Removal 

This is a request to establish a B&F project in the amount of 

$100,000.00, in order fora contractor to remove asbestos. There were 

multiple surveys done dating back from 2009 to present. The surveys 

have identified multiple areas throughout the institution that have 

tested positive for asbestos. 

Attached are the Schedule of Cost Input (SCI), and Government Estimate 

(IGE). 

Please feel free to contact me if you have any questions. 

Attachments 
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FAC 2.6 - Independent Government Estimate (IGE) 

Date 7/17/2019 Request Intial 

Institution MCC New York Category General Improvements 

Project Title Asbestos Removal 

Category 
Object Class 

Man-Hours 
25 (Contract) 26 (In-House) 

1 General Requirements $60,000.00 160 

2 Sitework 

3 Concrete 

4 Masonry 

$ Metals 

a. Structural 

b. Miscellaneous 

6 Wood & Plastic 

7 Thermal & Moisture Protection $10,000.00 160 

a. Insulation 

8 Doors & Windows 

9 Finishes $10,000.00 160 

a. Paint 

b. Flooring 

c. Ceiling 

d. Other 

10 Specialties 520,000.00 120 

11 Equipment 

12 Furnishings 

13 Special Construction 

14 Conveying Systems 

15 Mechanical 

a. Plumbing 

b. HVAC 

16 Electrical 

a. Primary 

b. Secondary 

c. Lighting 

d. Communications 

TOTALS: $100,000.00 $0.00 600 

Grand Total: $100,000.00 
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FAC 2.5 - Schedule of Cost Input (SCI) 

Date 7/17/2019 Request Intial 

Institution MCC New York Category General Improvements 

Project Title Asbestos Removal 

FY19 FY20 FY21 

Object Class P05 WY $ x 1000 POS WY $ x 1000 POS WY $ x 1000 

11.1 Full-Time Permanent 

11.5 Other Personal Compensation 

12.1 Personal Benefits: Civilian 

21.0 Travel and Transportation of Persons 

22.0 Transportation of Things 
23.2 Rental Payments to Others 

23.3 Communication, Utilities and Miscellaneous Charges 

24.0 Printing and Reproduction 

25.0 Other Contract Services 19 100.0 
26.0 Supplies and Materials 

31.0 Minor Equipment 

32.0 Land Structures 
Total 100.0 0.0 0.0 

Total 100.0 

Total in Dollars $100,000.00 

There are muliple areas within the institution that has been identified by NYS ce ified contractor 

which contains abestos. The asbestos files are unintentintally breaking and sepe acing from the 

floor in both inmate and vistor ares. 
Current 

Conditions 

MCC New York proposes to hire a contractor to remove all asbestos identified in past and present 

surverys. The contractor will also inspect, dean, abate, and dispose of all asbestos contained 

therein. The abatement contractor shall certify that the Institution complies with OSHA and HUD 

requirements for asbestos thresholds. 

a. MCC New York, 150 Park Row, NY 
b. N/A 
C. N/A 
d. N/A 
e. N/A 

Proposal 
I. RS MEANS 
g. CONTRACTOR 
h. General Requirements (60,000.00), Thermal/Moisture Protection (10,000.00), Finishes (10,000.00), 
Specialties (20,000.00). 
i. N/A 
J. This project will comply with all FBOP Technical Design Guidelines, seismic zone requirements, 
environmental compliance, Life Safety, NFPA, ADA-ABA and Federal, State, and Local codes and regulations as 
applicable to this project. j. Compliance has been addressed as applicable to this project, inclusive of FBOP 
Technical Design Guidelines, seismic zone requirements, environmental compliance, Life Safety, NFPA, ADA-
ABA, and Federal, State, and Local codes and regulations. 
k. N/A 

MOP Technical Design Guidelines, seismic zone requirements, environmental compliance, Life Safety, NEPA, ADA-ABA, and Federal, State, and Local codes and 
regulations have been reviewed or if AGE services are required must all be addressed in the proposal section of this justification. 
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