

### **GSI Tiki House**

Scope of work:

Demo the following

1. Cabinets and Veneer Counter Tops
2. Existing Thatch
3. Manufacture Wood Flooring

Install new Hardwood Counter Tops ,High Gloss Finish, with bar sink and faucet.

Install New Roof Decking and Pick up points

Finish Ceiling in T&G Cedar.

Install Dura Rock Subfloor and Finish with Rustic Grey floor tile

Install New Cabinets

Refinish Bar Seat with Hardwood in a High Gloss Finish

Duration: 23 days, 2 Men

### **GSI Sea Water Intake Shed**

Scope of Work:

Fabricate a 4' X 4' concrete base

Fabricate a 4' X 4' motor and pump cover to house new Sea Water Pump.

Piping and Electrical in house.

Duration: 2 Days, 2 Men

### **Labor Cost**

Brian: \$300.00 per day @ 25 days = \$7500.00

Buck: \$120.00 per day @ \$25 days = \$3000.00

Total Labor Cost: \$10,500.00

All material and tools supplied by Owner.