

PILING PLUS INC.

6010 N.W. 23rd Terrace
Boca Raton, Florida 33496

Tel: [REDACTED]
FAX: [REDACTED]

Licenses: Miami-Dade: E13000074
Broward: 08-2A-15077-X
Palm Beach: U-21489

BID/PROPOSAL SWR230216E

BA Construction Services, Inc.
358 El Brillo Way
Palm Beach, FL
Attn: Brian Arrandale

February 22, 2016

Re: Seawall Repair – 358 El Brillo

Specifications:

1. Removal of vinyl footer sheets.
2. Install new aluminum footer 150' x 4'+/- and fill with concrete.
3. Drill twenty-nine (29) holes 1' above existing concrete footer for installation of 3000lb Manta Rays and install.
4. Drill eighteen (18) weep holes and install "well points" to retain dirt.
5. General Conditions and Mobilization:

Total: \$64,915.00

Notes:

1. Standby time for delays by general contractor or others will be billed at \$600.00 per hour.
2. GC must provide access and level areas to work.
3. Permits, permit service fees and engineering are required and will be billed at our costs.

Exclusions:

1. Layouts, permits, pile monitoring, damage to roadways, driveways, pavers, sod, sprinklers, underground obstructions, underground wires, fuel lines, above ground structures, sewers, or other utilities.
2. Seismographic testing, if required, is the responsibility of the general contractor.
3. Landscaping, if necessary

Terms and Conditions:

1. Proposal valid for 30 days
2. A Notice of Commencement must be submitted with a signed contract.
3. Deposit of \$5,000.00 must be submitted with a signed proposal to defer cost of fees.
4. Payment of \$10,000.00 upon receipt of permit and completion of initial preparation of site for seawall repairs.
5. Payment of \$15,000.00 upon installation of aluminum footer.
6. Payment of \$25,000.00 upon installation of Manta Rays.
7. Balance upon completion.

Authorized signature: _____
Eric Newmark

Accepted: _____

Date: _____