



LANSDDCAPE SERVICES PROPOSAL
3/22/13

Project Name: Zorro Ranch Phase One

Area between Main Bldg and Staff House - DOG RUN area:

Plant Removal to prepare for new plantings

Upper Terrace by Kitchen:

Remove two ponderosa trees, grind stump, dispose to dump trailer by owner

Transplant Hawthorn to new location by the building

Upper Terrace by the Library:

Remove one Juniper, cut stump below grade, dispose to dump trailer by owner

Remove misshapen Hawthorn by the Juniper

Transplant Hawthorn to new location by the building

Bowl Garden Terrace by the Pool and transition area to the native landscape on both sides:

Prune privetts and other shrubby plants at transition zone

Prune deciduous trees at pool entrance

Library/ Office Terrace

Prune and shape dogwood

Prune and shape plants in transition zone outside stone wall all the way to water feature at the end of chess lawn

Remove and stockpile catmint for transplanting in Ph. 2

Chess Lawn Garden

Prune, shape, amend and replant Spirea at fountain to balance

Shape and prune groupings of sumacs

Shape and prune dogwood

Shape and prune deciduous trees on both sides of the lawn

Grand Entry Area

Move Spirea to back of planter in all quadrants to prepare for Juniper infill

Remove ornamental grass behind existing Ponderosa

Shape and prune holly throughout as needed to balance

Shape and prune Viburnum in all quadrants and alongside back of garage for balance

Phase One Total (excluding sales tax):

\$7,638.62