

9 E Living Room Refurbishing Proposal

Date: 10/14/13

Company: Mr. Brandon Thompson

Address: 104 Central Avenue, Tarrytown, NY 10591

Party: Mr. Brandon Thompson

Office: 914-909-0449

Cell: 571-276-5463

begin_of_the_skype_highlighting  end_of_the_skype_highlighting

Email: 

Scope of Work:

The wood seems to be very dry.

- >> To avoid the checks and splitting of the wood, the surface needs to be
- >> treated now or very soon. I suggest
- >> it shall be treated two times.
- >> 1. There are places that the bare wood is now visible. These places
- > need
- >> to be treated first and in a way
- >> that the final effect will not show color or shin differences
- >> from the rest of the woodwork. Usually places
- >> like these show darker spots after treatment, if not handled
- >> properly. Please, be assured, that I have
- >> years of experience in wood treatment and now I can guaranty
- >> successful outcome of this project.
- >> 2. Generous application of Renaissance Wax, (mineral wax) and after
- >> surface absorption wiping the surface
- >> clean. This treatment as simple as it seems, require a good timing,
- >> so the wax will be used at maximum
- >> effect.
- >> The total surface is about 2,300. sq. feet. Will need three man for
- >> about 2 and 1/2 - 3 weeks of labor, or 3 1/2-4
- >> weeks of labor for two professionals to complete the work. Cost of
- >> materials is high, Amount: Renaissance Wax comes
- >> in 2 and 1/2 liter pail, about \$400.- 2-3 pails will be required to
- >> do this work. There are some other materials,

>> which are necessary for this project, but in insignificant amounts,
>> which the cost will not exceed \$100.-.

Liability Insurance: \$1 million in full force.

Amount: \$18,200. Estimate for removing and re-hanging the tapestry is \$400.-

Authorized Party: Brandon Thompson

Date: 10/14/13

Past Projects: Include the White House, the Pentagon, the US Dept of Treasury, Michigan and Kentucky State Capital.

References Provided