
JPK DEVELOPMENT 

RESIDENTIAL AND COMMERCIAL CONSTRUCTION 

6501 RED HOOK PLAZA SUITE 201, ST THOMAS 00802 

EMAIL 

TO: LSJ 

FOR: CONSTRUCTION COSTS TO REBUILD DOCK STRUCTURES 

SCOPE: STRUCTURE AT DOCK/SHORE LANDING (SHELTER 2) 

1. Clean out form and place rebar in 8 new footings dug buy LSJ equipment 
2. Cast footings --- post bases and concrete provided by LSJ 
3. Install 8 8x8 posts planed and prepped by JPK --- posts provided by LSJ 

4. Install pressure treated 3 x12 beam through bolted to columns with 5/8 stainless rod 
5. Install 3x10 hips and 3x12 ridge beam 
6. Install 3x8 rafters 2' oc. through bolted to 3x12 ring beam 

7. Install 2x12 facia 
8. Install collar ties as depicted in drawing 
9. Roof to be 6:12 pitch constructed as planed with stainless fasteners 

10. Lumber to be pressure treated lubber #1 quality provided by LSJ 
11. JPK will provide invoice from supplier for LSJ to pay for items that are not in the island 

inventory 

12. Install 1x6 pre varnished Cyprus (prepared by LSJ painters) 
13. Install layer of/. treated ply with 3.5 "stainless fasteners 6" oc 
14. Install ice and water shield 
15. Install thatch roofing 

16. Install 4 railing sections to match original 
17. Maintain a clean work site 
18. Adhere to all OSHA safety regulations and local building codes 

19. JPK will provide labor only for this work 
20. JPK will provide shop drawings as required by LSJ 
21. Painting to be done by LSJ staff 

22. Stone paving not included in price 
Sub-total $35,200.00 
Overhead and profit $5,280.00 

GRT $2,024.00 

Total cost $42,504.00 
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SCOPE: shelter 1 at far end of dock 

1. Rebuild dock as depicted in pictures with LSJ provided materials 
2. Set 8 8x8 posts in LSJ provided stainless brackets 

3. Through bolt 3x12 ring beam to post with 5/8 stainless rod 
4. Construct roof at LSJ desired pitch bolting 3x8 rafters through 3x12 ring beam 
5. Install 1x6 TxG Cyprus over 3x8 rafters 

6. Install '''4 ply wood over Cyprus 1x6 
7. Install ice and water shield 
8. Install thatch roof material over ice and water shield 

9. Construct sundeck with 3x10 wood joist 
10. Install 2x6 LSJ pre painted decking with stainless fasteners 
11. Construct wood rail to match employee cottage 
12. Spiral staircase TBD 

13. Painting by LSJ painters 
14. Materials provided by LSJ --- arranged for purchase by JPK as needed 
15. Labor by JPK 

16. Drawings created by JPK 
17. JPK will maintain a clean work site 
18. JPK will adhere to OSHA safety practices 

Sub-total $48,500.00 

Overhead and profit $7,275.00 

GRT $2,788.75 

TOTAL COST $58,563.75 

• LSJ assumes any government fines associated with building if a permit is not attained 

• Cost of permitting not included if LSJ desires to put in for one ----
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