S5VI EXPERT, LLC
OUOTE FOR GREAT 5T. JAMES

To: I

Broke Away Dock Section
Reconstruction of Broke away Dock [Jet Key Area)-
54,800.00

Reconstruction Shelter 1

Scope of work:
Installation of 8 upright columns {wooden)

Hip Roof (according to existing drawings
Installation of Cyprus under thatching
Thatching on top-

27.000.00

Replacement of slots on dock

54,200.00

Repair of concrete on each side of Shelter 2
52,500.00

TOTAL COST: $38,500.00

Sincerely,

Elelerficld Roberts

Elderfield Roberts
Director
S5VI-EXPERT BUILDERS LLC

March 4, 2018
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