



<b>Contact:</b>	Richard Kahn	<b>Date:</b>	12/18/17	
<b>Company:</b>	HBRK Associates Inc	<b>Referral Source</b>		
<b>Address:</b>	FLA	<b>Ship To: (If different)</b>		
<b>Bus. Phone:</b>	[REDACTED]	<b>Home Phone:</b>		
<b>Bus. Fax:</b>	Cell: 9 [REDACTED]	<b>Cell Phone:</b>		
<b>Email:</b>		<b>Rep:</b>	Belinda Culp	
<b>Product:</b>	KD, 3/4, PREfinished, Engineered Sel White Oak			
<b>Profile:</b>	T&G (4 sides) w/ Stress Relief ENG 3/4" 4.3mm	<b>Quantity/SF</b>	<b>Price/SF</b>	<b>Total</b>
<b>Grade: Select</b>		557	\$ 14.23	\$7,926.11
Widths: 5"		0	\$ -	\$0.00
Lengths: Random Lengths 3'-10'+ with a 7'+ avg		0	\$ -	\$0.00
				\$0.00
<b>Prefinished - light white wash matte ( approved sample)</b>		0	\$ -	\$0.00
		0	\$ -	\$0.00
		0	\$ -	\$0.00
				\$0.00
				\$0.00
		0	\$ -	\$0.00
				\$0.00
				\$0.00
				\$0.00
<b>Kiln Dried Acclimation Sticks for \$.04</b>		557	\$ 0.04	\$22.28
<b>Comments:</b>		<b>Total</b>		\$7,948.39
-*No CT Sales Tax when shipping out of state.		<b>*Sales Tax</b>		\$0.00
- All Quotes good for 30 Days		<b>Crating</b>		\$125.00
<b>-Please Provide: 2-3 people or machinery to unload material off truck.</b>		<b>Freight</b>		\$385.00
		<b>Invoice Total</b>		\$8,458.39
		<b>Less Deposit</b>		
		<b>Balance Due</b>		<b>\$8,458.39</b>
<b>Date Required: 4-6 Weeks</b>	<b>Ship Via: Common Carrier</b>			
<b>Deposit= \$4,229.20</b>				
<b>101 Hampton Road, Pomfret Center CT 06259 USA</b>				
<b>Main Office line [REDACTED] [REDACTED]</b>				

By signing below, Customer agrees to the terms listed.

- 50% deposit required to process order; balance due prior to shipment.
- Square footage Triple checked! The nature of our custom floors requires additional fees for small orders. \_\_\_\_\_ (initial)

Purchased By (print): \_\_\_\_\_ Signature: \_\_\_\_\_