Gulfstream’

A GQENERAL DYNAMICE COMPARMNY

| February 2013

Mr. Larry Visoski

JEGE. LLC

FR00 Southern Blvd suite 204
West Palm beach, FL 33406
Office: 561-328-7963

Dear Mr. Visoski,

In response to your request, Gulfstream is pleased to provide the following Service Center proposal for maintenance
to be accomplished on Gulfstream GIV-SP aircraft.

After review of this proposal and its attachments (if applicable), should vou have any questions, concerns, or
scheduling requests. please feel free to contact me, so we can coordinate a mutually agreeable input date for your
aircraft. Furthermore, if this proposal with its attachments and Terms and Conditions is acceptable to you, please
sign and return the Summary page m_ or

Thank you for considering Gulfstream for the proposed workscope on your aireraft. Please do not hesitate to call me
with any guestions or for additional information.

Sincerely,

Tom Baliva

Mational Sales Manager
Office:
Mobile:

WPL/dlh
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WORKSCOPE
1. Ajreraft/Records and Condition Survey {Exhibit 1)
Labor and Materials ... 523,000,000

Description:
The Aircraft Records and Condition Survey includes Records / Logbook Research and Pre-buy Inspection

Schedule of Events

I.  Review workscope and identify points of contact with both buyer and seller present and have both
parties sign the Hold Harmless Agreement.

2. The party requesting and financially obligated for the Aircraft/Records and Condition Survey {usually
the Buyer) must have an authorized representative sign the work order and the Hold Harmless.

3. There will be a representative from all parties involved that will make decisions on all minor
corrective actions to be accomplished during Aircraft/Records and Condition Survey. If there is no
representative present, no corrective action can be accomplished until authorized.

4. Upon completion of the Aircraft/Records and Condition Survey, the discrepancy list will be provided
to the party(s) responsible for disposition. If a second or third party is involved with rectification of
any discrepancies found, the parties will identify who will be responsible for the corrective actions. At
this time, separate work orders will be opened and responsibilities assigned to each party for the work
requested.

5. All parties involved, based on the Service Center workload, at that time will mutually agree to the
downtime schedule for the authorized work.

The Aircraft/Records Survey includes the following:

Review of Maintenance History and Records: A review of all available maintenance records will be
accomplished. The review will include a search for recorded damage history, special inspections
accomplished, missing records, compliance with required inspections, maintenance, and mandatory
directives. Any problems with incomplete or improper maintenance entries, missing certificate numbers or
signatures, or disorganized maintenance logs will be documented in the report. If a complete reconstruction
of maintenance records or logbooks is desired, it will be considered an effort over and above the basic
Survey price and schedule and will be performed at time and material upon approval.

Documentation of Non-Applicable Maintenance Bulletins: Gulfstream will update the aircraft records
for non-applicable or previously accomplished directives (ACB, CB & AD) that are not documented in the
maintenance records. A budgetary estimate to research and document non-applicable or previously
accomplished bulleting is $75 per oceurrence. Incomplete records may substantially increase this cost.
Review of Required Aircraft Documentation: A review of weight and balance, equipment list, and
electrical load analysis will be performed to determine that the known current aircraft configuration is
reflected. All data will be cross-referenced against Major Repair and Alteration FAA Form 377 found and
the avionics inventory. Subject matter and date of Form 337 and any related Supplemental Type
Certificates (5TCs) numbers will be listed. The certificate of airworthiness and current registration will be
checked to ensure a match to the aircraft.

Review of Required Flight Manuals & Supplements: Gulfstream approved flight manuals will be
reviewed to determine revision status and presence of all required approved flight manual supplements.
Flight manual supplements will be cross-checked against STC s.

Update of Reguired Flight Manuals and Supplements: If required, Gulfstream will update any missing
or outdated items in the flight manual supplements section of the flight manual or supplement binder with
current data. A budgetary estimate to research and retrieve missing flight manual supplements is 575 per
occurrence. Incomplete records may substantially increase this cost.
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The Condition Survey includes the following:

Funetional Test of Avionics Equipment: An avionics ramp check is performed and involves powering up
all major avionics equipment and functionally testing navigation, communication and flight management
systems for proper operation. Results will be fully documented on the work order and findings will be
highlighted in the Survey. As the Survey progresses, discrepancies may be identified. At this point,
discrepancies will be listed on summary sheets and provided to customer. They will be identified as
information items or items reguired for return to service and will be performed at Time and Material.

Any Engineering dispositions will be an additional expense and will be billed. As Required.

Inventory of Avionics and Emergency Equipment: A physical inventory of major avionics equipment
will be accomplished and the results recorded in the report. The avionics inventory is limited to accessible
areas only, additional access will be billed at time and material. This inventory will be cross- referenced
against the equipment list during the documentation review. All cabin and cockpit installed emergency
equipment will be inventoried and recorded in the report.

Physical Survey: [s in accordance with attached Gulfstream CMP (Computerized Maintenance Program)
tasks, which provide a detailed view of specified areas of aircraft. The suggested survey workscope is
intended to provide you with a thorough physical evaluation of selected areas of the aircraft.

Cockpit and Cabin Compartment above Floor Inspection: A general visual Inspection will be
performed of cockpit, cabin, and baggage compartments for mechanical and cosmetic discrepant conditions
which are deemed as unsatisfactory. This above floor inspection does not include operational testing of
components or equipment. Corrections and repairs to discrepant conditions found will be accomplished as
time and materials. Interior access will not be required or included for this general visual inspection.
Aireraft Records and Condition Survey Report: The report is a bound document and i1s divided into
fourteen (14) indexed sections. The format facilitates rapid access to desired information and highlights the
major elements of the Survey. All findings and information yielded by this Survey will be provided in the
report and on the related work order upon completion of the Survey. Two (2) copies of the report will be
provided to the purchaser of the Survey and one (1) copy of the discrepancies noted to the owner
(additional report copies are available at 5150.00/cach). Copies will not be provided to any other party
including the owner of the aircraft unless expressly authorized in writing by the purchaser of the Survey.

Optional Services

Gulfstream also offers a complete in-house detailing service for your Gulfstream aircraft. Our experienced
team of professionals can perform any detailing service: from a dry wash of the aircraft exterior to
shampooing and stain-treating carpets and furnishings.

Exterior services include washing of the aircraft (to include landing gear), waxing the aircraft with
Aeroglaze, buff and polish of leading edge "brite work”, and sanding to remove surface corrosion. An
application of Teflon coating is also available to enhance the life of vour paint as well as to reduce aircraft
exterior cleaning time and costs.

Interior services include sanitizing galley and lavatories, re-corking of drawers. shampooing of carpets. re-
oiling of leather, and an application of soil and stain repellent for the carpet and upholstery.

2. Option: Auxiliary Power Unit Borescope (Exhibit 2)
Labor e FO00.00
Task:

Perform APU Borescopes.
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JEGE, LLC
3 Option: Engine Runs and Borescopes (Exhibit 3)
Labor .o 513,000.00
Task:

Perform Engine Runs and Borescopes.

4. Option: Landing Gear Corrosion Inspection (Exhibit 4 Dunlop [ Exhibit 5 ABS)
Labor .o 525,500.00
Task

Landing Gear Corrosion Inspection (Exhibir 4 Dunlap / Exhibit 5 ABS)

Note: For budgetary planning purposes, estimated material and outside services for the above guoted CMP
packagze 1s approximately $500.00 and it does not include material required for clearing of any

discrepancies.

s Option: Two Pilots’ for Condition Survey Flight (Must be performed with Engine Runs and
Borescopes)
Labor e 35,500.00

Condition Survey Flight

o Two (2) Pilots’ for Condition Survey Flight (Based on an & hour day).

* Engine runs and borescopes will be required prior to performing a Gulfstream Condition Survey Flight
and is not included with this option.

¢  The Engine runs and borescope Option must be selected / performed prior to the Condition Survey
Flight:

o  The flight test card will be identical to the one used by our own Gulfstream Flight Department to
evaluate pre-owned aircraft that are being considered for purchase by Gulfstream.
This is an extensive flight test regimen flown by Gulfstream test pilots (at an additional expense).
Test flight results are fully documented and reported in work order and Survey Report. The optional
Flight Test may affect downtime.

o All pilot's fees and travel expenses will be the responsibility of the customer per the Gulfstream labor
rate letter and is not included in this proposal.

Mote: Fuel will be billed on actuals.

AIRFRAME CONTINGENCIES

This proposal does not include correction/clearing of any discrepancies andfor corrosion that may be found, outside services,
additional due items (ie. customer requirements, completion/outfitter requirements, Part 135 “for hire” requirements, etc.),
andfor consumables. These issues will be addressed separately from this proposal with the customer and may impact scheduled
downtime.

Any revision(s) to Chapter 5/Maintenance Schedule issued prior to aircraft arrival may affect the inspection price. Should
additional work be required. it will be accomplished on a time and material basis. unless otherwise noted.

For aircraft with standard paint schemes (one (1) base color and two (2) stripes), the sealing and touch-up (by brush) of panels
will be considered part of the inspection hours for that sk, Adreraft with non-standard paint schemes will be charged for the
additional time required to complete the paint touch-up. Time required to seal and touch-up sealant for discrepancies on iteins
not open for inspection being performed during this visit will be billed at time and material.
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REMITTANCE INSTRUCTIONS

Checks: Gulfstream Aerospace Corporation (Owvernight)  Gulfstream Aerospace Corporation (Box #730549)
P.O. Box 730349 cfo JP Morgan Chase Bank, NA
Dallas, TX 75373-0349 Arn: Dallas National Wholesale Lockbox TX1-0029
14800 Frye Road

Ft. Worth, TX 76153
Wire Transfer Gulfstream Aerospace Corporation
Instructions:  JP Morgan Chase Bank, NA
| Bank One Plaza
Chicago, IL 60670
Account No
Reference your Five (5) Digit Customer Number {XX-XXX)

Bank Fedwire Routing Nao.
Identifiers: SWILET

AcH Credit Routing No. |||

Note: Please reference one of the following (as applicable):
Invirce Mo,

Sales Order No.

Job or Work Order No.

Adreraft Serial or Tail No.

Contact Name

Customser Account No. CXX-XXXX)

TERMS AND CONDITIONS

Gulfstream Aerospace Corporation requires the estimated amount be paid in full for Aircraft/Becords and Condition Survey prior
to aircraft induction to Service Center. All Aircraft/Records and Condition Survey related discrepancies must be paid in full prior
to aircraft departre.

All prices stated herein are exclusive of freight, fuel. flight costs, and ¢ or environmental fees. Additionally, customer is
responsible for all federal, state, local and foreign taxes, levies, penalties and tariffs applicable to the work performed hereunder,
the materials nsed or ransportation (other than taxes on income of Gulfstream) and customer shall indemnify and hold
Gulfstream harmless with respect theraeto.

This proposal is not valid at Gulfstream”s Luton United Kingdom facility.

Work mems not queted in this proposal will be billed on a time and material basis per our published labor rates at the time of
aircraft induction for Maintenance, Electrical. Avionics, Refurbishment. and Engine/APU Maintenance. For time and materials
work: (a)p labor {including engineering services) is billed according to the rates set forth in the Gulfstream Labor Rate Letter in
effect as of the date the work 15 performed: and (b) materals are billed according to Gulfstream’s standard prices in effect on the
date the material is wsed. Any incremental charge wnder Gulfsiream’™s Component Exchanged Program will be billed by
supplementary invoice.

This proposal is contingent on all work being accomplished during the same timeframe, unless otherwise noted.

The guoted prices are valid for a period of thirty (300 days of receipt of proposal. unless otherwise noted.

Gulfstream recommends a firm schedule be established and work be completed within the next three (3) 1o six (6) months from
the date of this proposal. Any change in workscope andfor schedule may require review by Gulfstream and requires revision of
this proposal. Gulfstream reserves the right to pass on price increases (o the customer.

The Customer is responsible for making certain that all specific preservation tasks related to the Aircraft, its engines or systems,

that are required or may become required while the Adrcraft is at Gulfstream’s facility for the Workscope be indentified on the
Work Authorization squawk list.
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TERMS AND CONDITIONS (continued)

Gulfstream warrants that the work conforms to the pertinent specifications prescribed by the applicable aircraft / component
manufacturer, and that any components or other items supplied hereunder (but excluding customer-furnished items) are free from
defects in material and workmanship. This warranty extends to defects discovered within twelve (12) months, or one thousand
(1000 flight hours, whichever comes first, after completion of the work: except that the warranty period for any work
performed as warmanty work is egual to the pre-existing unexpired warranty period. Parts qualifving for the “Exclusive
Gulfstream Parts Warranty Extension” Program, or other extended published Gulfstream warranty programs, if any, are entitled
to an extended warranty period pursuant to the terms of such Programs as they exists on the date this agreement is executed.

Proposal pricing and schedules are contingent upon the customer supplyving the existing avionics, electrical, and aircraft system
prints, drawings and diagrams, which accurately represent the current condition of the aircraft. Any changes from the existing
drawings will be performed on a time and material basis with costomer approval. Any relocations of existing equipment required
due o space limitations will be performed at time and materdals until a firm proposal can be prepared. Detailed parameters of this
proposal may require modifications following an in-depth physical inspection.

Materials used during the clearingfcorrection of discrepancies andfor items based on time and material will be quoted and/or
invoiced on an “As Required™ basis.

There will be a 3.5% charge for consumables, to a maximuom of 5400000, on all work orders containing labor revenue charges.
This charge will be calculated based on the total labor revenue man-hours invoiced on the work order. Only invoices defined as a
“Road Trip Invoice” will be exempt from this charge.

Customer furnished parts and drop shipments will be subject o a handling fee of 15% based on current manufacturer list price.
The handling fee will not apply to parts orginally purchased from Gulfstream. Proof of purchase from Gulfstream must be
shown o waive the handling fee.

If enrolled i Gulfstream’™s PlaneParts™ program. certain components supplied in regard to this proposal will be at no charge o
the Customer. To enroll or learn more about the program, please visit hitpdfwww gulfstream comdproduct_support/planeparts’.

Any estimates given for outside services are not intended to be exact figures. Repair, calibration, overhaul, andior exchange
pricing will be billed as accrued. be it either less than or more than guoted.

Changes to the Completion Center Maintenance Handbook (CCMH) or Cabin Operating Manual (COM) are not included as part
of this proposal. Should a modified CCMH or COM be requested. it will be guoted separately or performed on a time and
materials basis,

Any changes to the Minimum Equipment List (MEL) are the Customer’s responsibility and are not included herein.

All exchange parts prices are subject to our vendor acceptance of exchange core. Should exchange core be rejected or subjected
to an extra charge by Vendor at any time for reasons of abnormal wear and tear, damage, unauthorized modifications, or other

discrepancies, the costomer agrees (o reimburse Gulfstream for resultant extra costs.

Any existing unused wiring will be capped and stowed. Wiring removal (if requestedfrequired) will be handled on a time and
material basis and billed additional to the proposed amount.

All removed equipment will be retained by Gulfstream, unless otherwise noted.

Interior access will be performed on a time and material basis, unless otherwise noted within this proposal.

When aircraft is firmly scheduled into a Gulfstream facility, preliminary engineering and planning commences, and materials /
components are ordered for the workscope. IT the workscope is canceled. the customer will be charged for any labor expended
andfor any restock charges incurred on materials £ components ordered. I materials [ components cannot be returned o

vendor(s), customer will be billed in full for these items. In such case, the materials £ components would become the property of
the costomer. If the workscope is rescheduled for a later arrival, these charges will be applied to the rescheduled visit.
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TERMS AND CONDITIONS (continued)

Working days are defined as Monday through Friday. Should additional work be required, other than that quoted herein, the
estimated downtime may require extension. This proposal does not include overtime. Any overtime required will be approved by
the customer prioe to work commencing. All non-scheduled NDT will be on an overtime basis due to NDT planned scheduling.
Customer’s oral changes increasing the scope of the Work or approving overtime are binding {unless otherwise provided by law).

International Contingencies (If Applicable: Foreign Registered Aireraft Only with Domestic Input): Foreign Operators
Civil Air Authority (FOCAA). FAA, or concurrence of both agencies must first approve this STC Project prior to start of aircrafi
modification. Any cost involved in this approval process will be charged as time and materials. Upon customer’s acceptance of
this proposal, Gulfstream will submit an "Undue Burden” Project Regquest or FOCA certification fees to the FAA ACO or
FOCAA as applicable. Once the FAA and/or FOCA approves the “Undue Burden”™ Project Request or FOCA certification fees,
the ACC will notify the Foreign Civil Adr Authority (FCAA). Once the FAA ACO receives concurrence from the FCAA, the
ACO will notify Gulfsiream. Gulfstream will submit Application (8110-12). Cert. Flan and an LOI o the FAA ACO andfor
FOCA. Please note (if applicable), the time estimated to accomplish these steps is approximately three (3) to six (6) months
depending on resource availability of the FAA andior FOCA.

If there is any conflict between these Terms and Conditions hereof and any document incorporated herein by reference, then

these terms and conditions shall control unless such document expressly states the contrary.

Quoting Contact:
Dan Hyde, Mechanical Quoting Manager

et [ e
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PROPOSAL SUMMARY

. Please initial items in Accept/Decline colomns. (Please note that quoted dollars and downtime may vary based on concurrent work
with accepted/declined items. )

Item Workscope Amount  Accept Decline
. Aircraft Records and Condition Survey 523,000.00
2. Opfien: Auxiliary Power Unit Borescope $900.00
3. Opfion: Engine Runs and Borescopes £13,000.00
4. Opfion: Landing Gear Corrosion Inspection $23,300.00
5. Opfion: Two (2) Pilot's for Condition Survey Flight (Must be 55,500.00

Performed with Engine Runs and Borescopes)

TOTAL WITH OPTIONS $67,900.00

4 The Arrcraft/Records and Condition Survey is limited in scope, and Gulfstream cannot guarantee that this
Survey will uncover all problems that exist with the inspected aireraft. Ultimately, the buyer must rely on their
own judgment as to the aireraft value and the seller’s warranty, if any, as to the aircraft’s condition.

4+ Downtime required for this workscope will be eleven (11} working days. This downtime estimate is subject to
any discrepancies that may be found.

#+ Leadtime required for this workscope will be five (5) calendar days after proposal acceptance and is subject to
equipment availability.

# This proposal (or estimate) expressly incorporates and is subject to Gulfstream Aerospace Corporation’s
standard work authorization Terms and Conditions. Your acceptance of all or any portion of this proposal (or

estimate) confirms your agreement to gccept those standard Terms and Conditions. (Please sign and return this
poce v -

Proposal Acceptance Signature Date

This prosposal summary does not include items based on time and material, discrepancies or corrosion found or other matenals required, handling
tees, or other additional expenses outside the specified workscope of the enclosed proposal.
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GIV Aircraft / Records and Condition Survey (Exhibit 1)

NONMN-MSG3 Aircraft

RFQ # GACO213-047-GIV-SP.0OCS-R00

cMP
100310
100320
134401
191108
231001
291030
291031
291032
291033
291034
291035
292020
292021
202024
292025
330007
330010
324108
324268
351005
3110046
521005
532005
532007
532027
532041
532067
533005
534015
534016
534018
534020
535008
41017
541018
551019
S51020
553005
554007
A71005
71006
490002
490005
490052
490053

Primary Code Description

CK AIRWORTHINESS DIRECTIVES

CK SERVICE BULLETINS

C/W AVIONICS INVENTORY

REVIEW A/C STATUS AND RECORDS
AVIONICS--FUNC RAMP TEST

Combined Hyd Sys DPI (Eng-driven Pump Bypass) - Inspection
Flight Hyd Sys DPI (Eng-driven Pump Bypass) - Inspection
Combined Hyd Sys DPI (Main Pressure) - Inspection
Flight Hyd Sys DPI (Main Pressure) - Inspection
Combined Hyd Sys DPI (Main Return) - Inspection
Flight Hyd Sys DPI (Main Return) - Inspection
Aunxiliary System DPI (Pressure) - Inspection

Auxiliary System DPI (Return) - Inspection

Utility System DPI (Pressure) - Inspection

Utility System DPI (Pump Bypass) - Inspection
Emergency Exit Lights - Operational Test

Exterior Lights - Operational Test

Wheel Brake Lining - Wear Check (Brake-By-Wire)
Brake Linings - Wear Check (HMARB / Dunlop)

Crew Oxygen System (Pilot) - Operational Test

Crew Oxygen System (Copilot) - Operational Test
Baggage Door Inflatable Seal Sys - Ops Test

Cabin Compartment Above Floor - Inspection

Cockpit Compartment Above Floor - Inspection
Entrance Compartment Behind Panel - Inspection
Baggage Compartment Above Floor - Inspection

Tail Compartment Above Floor - Inspection

Exterior Fuselage - Inspection

Main Landing Gear Installation (Left) - Inspection

Main Landing Gear Installation (Right) - Inspection
Main Landing Gear Wheel Well Compartment - Inspection
Nose Wheel Well and Gear - Inspection

Nose Compartment / Radome Interior - Inspection

Pylon External / Internal (Left) - Inspection

Pylon External / Internal (Right) - Inspection

Horizontal Stabilizer [ Elevator (Exterior) {Left} - Inspection
Horiz Stabilizer / Elevator (Exterior) {Right} - Inspection
Vertical Stabilizer / Rudder (Exterior) - Inspection
Rudder External - Inspection

Wing Exterior (Left) - Inspection

Wing Exterior (Right) - Inspection

AUX POWER UNIT--OPS TEST

APU Enclosure - Inspection

APU - Operational Test

APU Enclosure GTCP36-1500G) - Inspection

Page 10of5
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Auxiliary Power Unit Borescope (Exhibit 2)
RFQ# GACO213-47-GIV-SP.OCS-R00

ChMP Primary Code Description

490000%  APU GTCP 36-100 - Borescope
490000%  APU GTCP 36-150 - Borescope

Page 20of 5

EFTA01105736



RF Qs

CMP

TL001Y
T
TLO02E
TL0031
T32001
T32005
T3204%9
T32057
Tixn1
TIXN3
TRA013
TEA014
TRIONT
THAOIE
TI3HM
TIA0H2
T3000K1
Td 201
T2
T42016
TT955
TO20NNT
TH1033
792013
TLOO20
T1H010
TG
TL0032
T32002
TR0
T32050
T32058
TG
TiMN2
TiX004
TR0
TA2002
TA20MH
TA2018
TTI956
T2
Ta1034
7014

Option: Engine Runs and Borescopes (Exhibit 3)

GACOZI3-HT-GIV-5P.0CS-RN

Primary Code Description

Powerplant Internal - Inspection

Cowl Latch, Engine (Left) - Rigging (Related Code)

Engine Borescope - Inspection

Engine - Ops Test

Engine Acceleration - Test £ Adjustment (Related Code )
Engine Deceleration - Test £ Adjustment (Related Code)
Engine Handling {ACU) Selenoid - Cps Check (Related Code )
Engine Approach Idle Solenoid - Ops Check (Related Code)
Ground Idle, Engine - Test £ Adjustment (Related Code )
Approach Idke - Adjustment £ Test (Related Code)

TiRev Interlock Feedback Sys (LH) - Ops Test {Related Code)
TiRev Interlock Feedback Sys (RH) - Ops Test (Related Code )
Maximum Rev Thrust (LH) - Ops Test / Adjust (Related Code)y
Maximum Rev Thrust (RH) - Ops Test £ Adjustment
Intermediate Compressor Case, Engine - Inspection
Intermediate Compressor Case, Engine - Inspection

Fuel Contamination Check, Engine - Inspection

Engine Ignition System - Ops Check

N 2 Igniter Plug - Removal / Installation

Mo, 2 Igniter Plug - Inspection

Engine Chip Detector - Visual Check

Filter, Engine Pressure Oil - Cleaning / Inspection

Eng (il Level - Check £ Service, Using Onbd Sys (Related Code)
Engine Scavenge Strainers - Inspection

Powerplant Internal - Inspection

Cowl Laich, Engine (Right) - Rigging (Related Code)y

Engine Borescope - Inspection

Engine - Ops Test

Engine Acceleration - Test £ Adjustment (Related Code )
Engine Deceleration - Test £ Adjustment (Related Code )
Engine Handling {ACU) Solenoid - Cps Check (Related Code )
Engine Approach ldle Solenoid - Ops Check (Related Code)
Airflow Control System - Test (Related Codie )

Ground Idle, Engine - Test £ Adjustment

Approach Idke - Adjustment £ Test

Fuel Contamination Check, Engine - Inspection

Engine Ignition System - Ops Check

Mo 2 Igniter Plug - Removal / Installation

Mo 2 Igniter Plug - Inspection

Engine Chip Detector - Visual Check

Filter, Engine Pressure Oil - Cleaning / Inspection

Eng (il Level - Check £ Service, Using Onbd Sys (Related Code)
Engine Scavenge Strainers - Inspection

Page3oi s

EFTA01105737



Landing Gear Corrosion Inspection { Exhibit 4)

Dunlop Wheels and Brakes

RF() & GACD2ZLA-047-GIV-5P.00CS- RO

CMP

32MHLT
320006
320027
F2M2E
320030
320031
320032
320033
IR
322036
323001
323004
324009
324010
325001
325010

ExI LT E]
F20004
320015
320017
320019
320021
320023
F20025
321015
321031
321075
323002
313015
324250
324251
3242M0
324221
324260
324261
324206
324207

J2M4
F20005
320016
J20IE
F20020
322
320024
F201206
321006
321032
321076
31016
324252
324253
324222
324221
324263
324264

Primary Code Description

Mose Landing Gear and Components - Detailed Inspection

Mose Landing Gear and Systems - Lubrication

Mose Landing Gear Axle Asay - Corr Inhib Comp App

Mose Landing Gear Shock Strut Assy - Coer Inhib Comp App

Mose Landing Gear Truss Brace Assy - Com Inhib Comp App

Mose Landing Gear Upper Upper Trunn Attach Points - Corr Inhib Comp App
Mose Landing Gear Upper Dirag Brace Attach Pin - Corr Inhib Comp App
Mose Landing Gear Striker Arms - Corr Inhib Comp App

Mose Gear Shock Strut - Service

Mose Gear Axle Fitting - Remaoval £ Installation

Landing Gear Normal - Functional Test

Landing Gear Emergency Extension - Functional Test

Mose Gear Wheel Assy (Left) - Removal / Installation

Mose Gear Wheel Assy (Right) - Removal / Installation

Mose Wheel Steering - Functional Test

Mose Wheel Steering Unit - Removal £ Installation

Main Landing Gear and Components (Left) - Detailed Inspection
MLG and Systems (Lefit) - Lubrication

MLG Axle Fitting Attach Pin (Left) - Coer Inhib Comp App

MLG (Left) Axle Fitting - Corr Inhib Comp App

MLG (Left) Shock Absorber - Corr Inhib Comp App

MLG (Li) Side Brace Act Attach Pins & Trunn Arca - Corr Inhib Comp App
MLG {Left) Uplock Roller - Corr Inhib Comp App

MLG (Left) Striker Arm - Core Inhib Comp App

MLG Spindle Pin (Left) - Removal £ Installation

MLG Shock Absorber {Lefi) - Removal J Installation

Main Landing Gear Trunnion Pin {Left Aft) - Removal / Installation
Landing Gear Cycling - Operational Check

Actuator, Main Landing Gear Side Brace (Left)

MLG Wheel Assy (L., Outboard Moo 1) - Rem S Inst (Dunlop)

MLG Wheel Assy (L, Inboard Ne. 2) - Rem / Inst (Dunbop)

MLG Wheel Bearing (L, Outhoard Mo. 1) - Inspection / Pack

MLG Wheel Bearing (L. Inboard No. 2) - Inspection | Pack

Main Gear Brake {Lefi, Outboard No. 1) - Removal /7 Inseall

Main Gear Brake (Left, Inboard No. 1) - Removal f Install
HydroMechanical Analog Brake Wear - Detailed Inspection

Parking / Emergency Brake - Operational Test

Main Landing Gear and Components (Right) - Detailed Inspection
MLG and Systems (Right) - Lubrication

MLG Axle Fitting Anach Pin (Right) - Coer Inhib Comp App

MLG (Right) Axle Fitting - Corr Inhib Comp Apgp

MLG (Right) Shock Absorber - Corr Inhib Comp App

MLG (R} Side Brace Act Atach Pins & Trunn Area - Corr Inhib Comp App
MLG (Right) Uplock Roller - Corr Inhib Comp App

MLG (Right) Striker Anm - Corr Inhib Comp App

MLG Spindle Pin (Right) - Removal / Installation

MLG Shock Absorber (Right) - Removal / Installation

Main Landing Gear Trunnion Pin {Right Afi) - Rem { Inst

Actuator, Main Landing Gear Side Brace (Right)

MLG Wheel Assy (K. Inboard Mo. 3) - Rem / Inst (Dunlop)

MLG Wheel Assy (K. Outhoard Mo, 4) - Rem { Inst {Dunlog)

MLG Wheel Bearing (K. Inboard Moo 3) - Inspection | Pack

MLG Wheel Bearing (K. Outhaard Mo. 4) - Inspection / Pack

Main Gear Brake (R, Inboard Mo, 3} - Rem £ Inst { Dunlop)

Main Gear Brake (R, Outhoard No. 4) - Rem & Inst {Dunlop)
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CMP
321003
121005
el |
121228
121235
121239
3rzaa
121247
3xzsn
i (el ]
22T
azi200
1x4i05
124106
124144
14145
124202
3x4321
12427
1221
313000
123801
R
1240
324HM
12400
324000
321004
210
321222
121232
3Xzie
3212400
3Xza4
321248
121252
21030
2218
1z|20z
1x4107
12408
124011
Axd146
124213
124234
1XH122
1T4HHE
14002
240G
14147
321003
121255
21256
3121259
21260
321263
3Xz6d
X200
33NN
11202
1000
24000
124007
242
ZANE
IXEHD

GIY Londing Gear Corrosion Inspection (Exhibde 5

AlES Whees and Brakes

Primary Code Description

Mnin Landing Gear Components (L) « Detailed Corrosion Inspection
Bdaan Landing Gear (Lefi) - Lubrication

Main Landing Gear CIC Reapplication ( Ledt)

MLG Axle Friting Astach Pin {Ledt) CIC Application

MLG Axle Fiitng and Axle Fiting Nut (Lef) C1IC Application

MLG Shock Absorber Upper & Lower Asiach Pins (L) C1C Applicaison
Sidebruce Actuaior Attach Pins / Toannion Area (Left) CIC Application
Bfain Landing Cear Uplock Roller (Lefty CIC Application

Bain Landing Gear Striker Arm | Left) CIC Applicatian

Bz Gear Trunnson Pin {Lelt Afi) - Removal § Installation

Bdaan Landing Gear Shock Absorber (Lefi) - Removal § Installataon
Main Landing Geear Shock Absorber (Lefi) - Semvicing

Brake Assensbly (Left Ouibaarnd) - Remaval ! Installaion

Brake Assembly (Left Inboard) - Removal f Insallatzan

Baan Landing Grear Brake Assemsbly {Left Ouibazrd) - D, Inspecisn
Bain Landing Geear Brake Assembly {Left Inboard) - 0. Inspection
Antiskid - Functional Test

Wheel Speed Transducer (Lefi Ouibaand ) - Benaval ! Installstion
Wheel Speed Transducer (Left Inboard) < Remaval ¢ Installatan

Baan Landing Gear Sidebrace {Ledt) - Rensoval ! Insiallation

Landing (eear - Funcizonal Test

Landing {eear Emergency Extension - Operational Test

Bazin Wheel Assembly (Lefi Outboand) - Eemaoval ! [Installation

Bdzin Landing Gear Wheel Bearing (Left Owibaard) - Inspection / Check
Bazin Wheel Assembly (Lefi Inboard) - Remaoval  Installatan

Bdain Landing Geear Wheel Beaning (Lefi Inboand) - Inspection { Check
Bzin Landing Gear Wheel Beaning (Lefi Inboard) - Inspection { Check
Main Landing Gear Componcens (B« Detadled Corrosion Inspection
Bdaan Landing Geear (Raghs) - Lubricaisn

Bain Landing Gear CIC Reapplication (Right)

MLG Axle Friting Astuch Pin (Righti CHC Application

MLG Axle Friting and Axle Fisting Mug (Right) CIC Application

MLG Shock Absorber Upper & Lower Anach Pins (R CIC Application
Sidebruce Actuator Atiach Pins / Trannion Area (Right} CHC Application
Bfaan Landing (rear Uplock Boller (Right) CIC Application

Bdain Landing Gear Sinker Arm (Right) C1C Application

Bain Gear Trunnson Pim (Right Aft) - Removal § Installatan

Baan Landing Geear Shock Absorber (Bight) - Rensaval § Installaiion
Bain Landing Gear Shock Absorber (Right) - Servicing.

Brake Assenshly (Right Inboard) - Rensoval ¢ Installxion

Brake Assembly (Right Caboard) - Remowval / Installation

Bdzin Landing Gear Wheel Bearing (Right Inbaard) - Inspection § Check
Bain Landing Gear Brake Assembly (Right Inboard) - D, Inspectian
Wheel Speed Transducer (Rigin Inboard) - Renwoval § Insallation
Wheel Speed Transducer (Rigin Crathoard ) « Bemoval § Installation
Bain Landing Gear Sidebrace (Rightl - Removal / Installation

Bdaan Wheel Assendbly (Righi Inbaard) - Rensaval ! Installsiion

Bain Landing Gear Wheel Beaning (Right Cuthoard) - Inspection f Check
Bfain Wheel Assenbly (Right Cushoard) - Bemoval f Installation

Bain Landing Gear Brake Assembly ( Right Oathoard) - I Inspection
Mome Landing Gear Components « Detailed Corrosion Inspection
MNome Landing Gear Shock Strut and Axlbe Assemsbly CIC Application
Mome Landing Gear Trunnsan Assembly CIC Application

Mome Landing Gear Truss Brace Assembly C1C Application

MNeme Landing Gear Upper Trunnion Attach Pins CIC Application

MNome Landing Gear Upper Drag Brace Aitach Pin CIC Application
MNeme Landing Gear Smiker Arms C1C Application

Mome Landing Gear C1C Reapplic atian

MNeme Landing Gear - Lubrication

Mome Landing Gear Shock Strut - Servicing

Landing (eear - Funcisonal Tesi

Mome Wheel Assembly (Left) - Remaval ¢ Insallation

MNome Wheel Bearings (Lefi) - Inspection / Pack

MNeme Wheel Assembly (Right) - Removal ¢ [Installamion

MNome Wheel Bearings (Right) - Inspecivan f Pack

Steenng - Functional Test

Page 5of 5

EFTA01105739



